CONTRACT
(CONSTRUCT ONLY: STANDARD RISK)

Road Sealing Program - Oak Park Road, Bagstowe Road and Hayman Street

CONTRACT NO: ESC 2026-003



PARTIES

Formal Instrument of Agreement

Etheridge Shire Council ABN 57 665 238 857 of St. George Street, Georgetown in the State of

Queensland
('the Principal’)
ACN of , in the State of
('the Contractor’)
RECITALS:
A. The Contractor has submitted an offer to carry out and complete the WUC and has given the

Principal warranties and made representations to the Principal.

B. In reliance on the warranties given and representations made by the Contractor, the Principal
has accepted the Contractor's offer.

C. The parties wish to enter into this Contract to record the terms of their agreement.

THE PARTIES AGREE:

1. THE CONTRACT

1.1 The Contract shall comprise the following documents:

(@)
(b)
()
(d)

(e)
(f)
(9)
(h)
(i)

this Formal Instrument of Agreement;
Annexure Part A to AS4000-1997 General Conditions of Contract;
Annexure Part B to AS4000-1997 General Conditions of Contract;

AS4000-1997 General Conditions of Contract (which form a part of this Contract
notwithstanding that a copy is not physically incorporated into this Contract);

Annexure Part C — Specification;
Annexure Part D — Drawings;
Annexure Part E — Price Schedule;
Annexure Part F — Variation Rates; and

Annexure Part G — Contractor's Statutory Declaration.
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1.2

1.3

1.4

The Contract constitutes the entire, final and concluded agreement between the parties. It
supersedes all prior representations, agreements, statements and understandings between the
Contractor and the Principal (whether oral or in writing).

Subject to subclause 8.1, if there is any ambiguity, inconsistency, conflict or discrepancy
between any of the documents listed in clause 1.1 of this Formal Instrument of Agreement then
the ambiguity, inconsistency, conflict or discrepancy shall be resolved by giving precedence to
the document which places the highest or more onerous requirement on the Contractor. If that
does not resolve the issue, then the documents will take precedence in the order set out in
clause 1.1 of this Formal Instrument of Agreement, with the Formal Instrument of Agreement
being the highest in the order.

Where any obligation described in the Contract has been carried out by the Principal or the
Contractor prior to the date on which the Contract is executed, that obligation shall be taken to
have been carried out pursuant to, and the carrying out of that obligation shall be governed by,
the Contract as if the obligation had been carried out after the Contract was executed.

INTERPRETATION

21

2.2

23

24

25

2.6

27

2.8

29

2.10

Italicised terms used in this Formal Instrument of Agreement have the same meaning as defined
in the documents listed in clauses 1.1(c) to 1.1(d) above.

The contra proferentem rule and other rules of construction will not apply to the Contract to
disadvantage a party whether that party put the clause forward, was responsible for drafting all
or part of it or would otherwise benefit from it.

To the extent permitted by law, if either party consists of two or more persons the Contract binds
such persons and their respective executors, administrators, successors and permitted assigns
jointly and severally.

Each indemnity provided in the Contract is a continuing indemnity which survives the expiration
or termination of the Contract. The Principal need not incur any expense or make any payment
in order to rely on an indemnity.

The rights and remedies of a party to the Contract are in addition to the rights or remedies
conferred on the party elsewhere in the Contract, at law or in equity.

If a provision of the Contract is void or unenforceable it must be severed from this Contract and
the provisions that are not void or unenforceable are unaffected by the severance.

In the Contract the words 'include’, 'includes' and 'including' shall be read as if followed by
'without limitation'.

The Contract may be executed in any number of counterparts and when executed
communication of the fact of execution to the other party may be made by sending evidence of
execution by email. For clarity, the parties consent to the Contract being executed electronically
using DocuSign or an equivalent electronic method to identify the parties.

A reference to a legislative requirement means a reference to that legislative requirement as
amended or replaced from time to time.

In Annexure Part A, items or words which have been struck through are deleted from Annexure
Part A and items or words which have been underlined have been added to Annexure Part A.
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Executed as an Agreement

EXECUTION BY THE PRINCIPAL

SIGNED for and on behalf of Etheridge
Shire Council by its duly authorised
representative in the presence of:

~— ~— ~— ~— ~—

EXECUTION BY THE CONTRACTOR (WHERE SIGNATORY IS A CORPORATION)

SIGNED for and on behalf of the
Contractor in accordance with its
Constitution and Section 127 of the
Corporations Act 2001:

— N N N N S N N ' ' ' ~—~ ~—

EXECUTION BY CONTRACTOR (WHERE SIGNATORY IS NOT A CORPORATION)

SIGNED for and on behalf of the
Contractor by its authorised
representative (who warrants and
represents that it has the power to
execute this Contract on behalf of the

Contractor) in the presence of:

N~ v N N N N N N N S ~—
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Annexure Part A to AS4000 — 1997

ANNEXURE to the Australia Standard P a RT a
General Conditions of Contract

AS4000-1997

This Annexure shall be completed and issued as part of the tender documents and, subject to any

amendments to be incorporated into the Contract, is to be attached to the General Conditions of Contract
and shall be read as part of the Contract.

ltem
1 Principal Etheridge Shire Council
(clause 1) ABN 57 665 238 857
2 Principal's address 41 St. George Street (PO BOX 12, Georgetown QLD
4871)
3 Contractor
(clause 1) ACN
ABN
4 Contractor's address
5 Superintendent
(clause 1) ACN
6 Superintendent's address
7* (a) Date for practical completion
(clause 1)
OR
(b) Period of time for practical
completion
(clause 1)
8 Governing law Queensland
(page 5, clause 1(h))
If nothing stated, that of the jurisdiction where the site is located
9 (a) Currency AUD

(page 5, clause 1(9)) If nothing stated, that of the jurisdiction where the site is located

(b) Place for payments (page 5, clause 1(g))
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Annexure Part A to AS4000 — 1997

be made by electronic transfer into the bank account last

P t ill
ayments - wi notified in writing by the Contractor to the Principal.

(c) Not used

Etheridge Shire Council — reproduced and modified under licence CI0223ETH by Standards Australia Limited



Annexure Part A to AS4000 — 1997

11

12

13*

14*

Not used

Contract sum

(clause 1 and clause 2A)

Quantities in schedule of rates, limits of
accuracy

(subclause-2:5(b} 2A.4(b))

Provisional sum,
percentage for profit and

attendance (clause 3)
Contractor's security

(a) Form
(clause 5)

(b) Amount or maximum
percentage of contract sum
(clause 5)

(c) If retention moneys, percentage
of each progress cettificate
(clause 5 and subclause 37.2)

(d) Time for provision (except for
retention moneys)

(clause 5)

(e) Additional security for unfixed
plant and materials

(subclauses 5.4 and 37.3)
(f) Contractor's security upon

certificate of practical
completion is reduced by

(subclause 5.4)

Principal's security
(@) Form
(clause 5)

(b) Amount or maximum
percentage of contract sum

(clause 5)

The Contract is a:

X schedule of rates contract

[ 1 lump sum contract

If nothing stated, the Contract is a lump sum contract.

Upper Limit
Lower Limit

If nothing stated, upper limit is 120%, lower limit is 80%

No profit and attendance is payable.

Retention Moneys

3%
If nothing stated, 5% of the contract sum
Nil

If nothing stated, 10% until the limit in /tem 13(b)

Within 10 business days after the date of acceptance

of tender

If nothing stated, within 10 business days after date of acceptance

of tender

Not applicable
$

50% of amount held

If nothing stated, 50% of amount held

Not applicable

Not applicable

If nothing stated, nil
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Annexure Part A to AS4000 — 1997

(c) Time for provision Not applicable

(clause 5)
If nothing stated, within 20 business days after the date of
acceptance of tender

(d) Principal's security upon Not applicable
certificate of practical

completion is reduced by If nothing stated, 50% of amount held

(subclause 5.4)

15 Principal-supplied Document No. of copies
documents
(subclause 8.2) Copy of Contract 1

If nothing stated, 5 copies of the drawings, specification, bill of
quantities or schedule of rates (if any)

16 Time for Superintendent's
direction about documents
(subclause 8.3) If nothing stated, 10 business days
17 Subcontract work requiring The whole or any part of WUC
approval

(subclause 9.2)

18 Novation Subcontractor Particular part of WUC

(subclause 9.4)

Not applicable

Selected Particular part of WUC
subcontractor

Not applicable
19 Legislative requirements

(a) Those excepted None excepted

(subclause 11.1)

(b) Identified WUC
(subclause 11.2(a)(ii))

19A Portable long service The:

(subclause 11A.1) Principal
D{_Contractor

is to make payments and give notices under the
Building and Construction Industry (Portable Long
Service Leave) Act 1991 (Qld)

If nothing selected the Contractor is to do so
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Annexure Part A to AS4000 — 1997

19

20

21

Work, health and safety
(Clause 12A)

Engagement as principal contractor

The Contractor's liability is limited to
(clauses 1 and 15A)

The Principal’s liability is limited to
(clauses 1 and 15A)

Insurance of the Works

(clause 16)

(@) Alternative applying

If Alternative 1 applies

(b) Provision for demolition and
removal of debris

(c) Provision for consultants' fees

(d) Value of materials or things to
be supplied by the Principal

(e) Additional amount or
percentage

Public liability insurance
(clause 17)

(@) Alternative applying
If Alternative 1 applies

(b) Amount per occurrence shall
be not less than

The Contractor:

D4 is engaged
[ ] is not engaged

as _principal contractor under the Work Health and
Safety Requlation 2011 (Qld).

If nothing selected, the Contractor is not appointed as principal
contractor.

If nothing stated, the Contractor’s liability is not limited

If nothing stated, the Principal’s liability is limited to the amount of
contract sum as adjusted pursuant to the Contract.

Alternative 1
If nothing stated, Alternative 1 applies

OR

10% of the contract sum

OR

10% of the contract sum

Nil

OR
10% of the total of paragraphs (a) to (d) in clause 16

Alternative 1
If nothing stated, Alternative 1 applies

Twenty million dollars

$20,000,000
If nothing stated, then not less than $20,000,000
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Annexure Part A to AS4000 — 1997

21A Key Personnel
(Clause 23A)
22 Time for giving possession

(subclause 24.1)

22A Working days and working hours
(clause 31)
23 Qualifying causes of delay,

causes of delay
for which EOTs will not be granted

(page-3-paragraph-{b)iiy-of clause 1

and subclause 34.3)

24* Liquidated damages, rate
(subclause 34.7)

25* Bonus for early practical
completion

(subclause 34.8)
(@) Rate

(b) Limit

26* Delay damages; costs, other
compensable causes

(page 1, clause 1 and
subclause 34.9)

Name Role Period

Within 20 business days after the date of acceptance
of tender

If nothing stated, within 10 working days after the date of
acceptance of tender

Working days Working hours
Monday to Friday 7am to 6pm
Saturday 7am to 4pm

but shall not include:

a) apublic holiday, special holiday or bank holiday at
the site;

b) 22 December to 10 January in any year; or

c) any other day which the Contract elsewhere
provides is a day on which work cannot be carried
out

per day

Not applicable

per day

OR

% of contract sum
If nothing stated, there is no waiver

No other compensable causes
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Annexure Part A to AS4000 — 1997

If nothing stated, $500 per working day

26A* Delay costs, limit per working day
(subclause 34.9)

27 Defects liability period
(clause 35)

27A Variations, percentage for profit and
overheads
(subclause 36.4)

28 Progress Claims
(subclause 37.1)

(a) Times for progress claims

OR

(b) Stages of WUC for progress
claims

29 Unfixed plant and materials for
which payment claims may be
made
(subclause 37.3)

30 Interest rate on overdue payments
(subclause 37.5)

31 Time for Principal to rectify
inadequate possession
(subclause 39.7)

32 Not used

90 days
If nothing stated, 12 months

Profit 5%

If nothing stated 5%

Overheads 5%

If nothing stated 5%

21st day of each month in which WUC is carried out up
to and including the month in which practical
completion is reached, for work done to the 21st day of
the month

Nil

3% per annum
If nothing stated, 18% per annum

If nothing stated, 25 working days

*If applicable, delete and instead complete equivalent ltem in the separable portions section of the Annexure Part A.
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Annexure Part A to AS4000 — 1997

Part A

Separable Portions
Annexure to AS4000-1997

e This section should be completed only if the Contract
provides for separable portions.

e Complete separate pages for each separable portion,
which should be numbered appropriately. Any balance of
the Works should also be a separable portion.

Separable portion

(clause 1)

Description of separable portion

(clause 1)
Item

7 (a)

OR

(b)

Date for practical
completion

(clause 1)

Period of time for
practical completion

(clause 1)

13 Contractor's security

(@)

(b)

Form

(clause 5)

Amount or maximum
percentage value of
this separable
portion

(clause 5)

If retention moneys,
percentage

of each progress
certificate applicable
to this separable
portion

(clause 5 and
subclause 37.2)

Time for provision
(except for retention
moneys)

(clause 5)
Additional security

for unfixed plant and
materials

No.

Two (2) unconditional bank guarantees in equal amounts.

3%

If nothing stated, 5% of the value of this separable portion

Nil

If nothing stated, 10% until the limit in /fem 13(b)

Within 10 business days after the date of acceptance of tender

If nothing stated, within 10 business days after date of acceptance of tender

Not applicable
$
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Annexure Part A to AS4000 — 1997

14

24

25

26

26A

(subclauses 5.4 and
37.3)

()  Contractor's security
upon
certificate of practical
completion is
reduced by

(subclause 5.4)

Principal's security
(@) Form
(clause 5)

(b)  Amount or maximum
percentage value of
this separable
portion

(clause 5)

(c)  Time for provision

(clause 5)

(d)  Principal's security
upon certificate of
practical completion
is reduced by

(subclause 5.4)

Liquidated damages, rate
(subclause 34.7)

Bonus for early practical
completion

(subclause 34.8)
(@) Rate

(b)  Limit

Delay damages, costs,

other compensable causes
(page 1, clause 1 and
subclause 34.9)

Delay costs, limit per
working day
(subclause 34.9)

50% of amount held

If nothing stated, 50% of amount held

Not applicable

Not applicable

If nothing stated, nil

Not applicable

If nothing stated, within 20 business days after the date of acceptance of tender

Not applicable

If nothing stated, 50% of amount held

per day

Not applicable

per day

OR

% of value of this separable portion
If nothing stated, there is no waiver

No other compensable causes

If nothing stated, $500 per working day
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Annexure Part B to AS4000 — 1997

Part B

Annexure to the
Australian Standard General Conditions of Contract
AS4000 — 1997

Deletions, amendments and additions
1.  The following clauses have been deleted from the General Conditions of Contract
See below

2. The following clauses have been amended and differ from the corresponding clauses in
AS4000-1997

See below
3. The following clauses have been added to those of AS4000-1997

See below

1 INTERPRETATION AND CONSTRUCTION OF CONTRACT

Delete the definition of 'bill of quantities' and replace with:
'bill of quantities means a price schedule;’
Insert a new definition of 'building contract':

'building contract has the same meaning as given to that term in section 67AAA
of the Queensland Building and Construction Commission Act 1991 (Qld);’

Insert a new definition of 'business day".
'business day means:

(a) when used in the definition of payment period, has the same meaning as
given to that term in section 67W of the Queensland Building and
Construction Commission Act 1991 (Qld);

(b) otherwise, has the same meaning as in the security of payment legislation;’
Insert a new definition of ‘claim’.

‘claim includes any claim, action, demand, proceeding, suit, defence or set-off,
however arising including pursuant to a provision of the Contract (including any
claim for a variation, an EOT or other adjustment of the contract sum), at law
(including a breach of contract), under statute, in equity, in tort (including for
negligence), in quasi-contract, for unjust enrichment and to the extent permitted by
law, pursuant to any other principle of law, in connection with the Contract, the
Works or WUC;'
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Annexure Part B to AS4000 — 1997

Insert a new definition of 'claimable amount":
‘claimable amount means:

(a) the value of work carried out by the Contractor in the performance of the
Contract which the Contractor is entitled to include in a progress claim; and

(b) amounts otherwise due from the Principal to the Contractor pursuant to the
Contract;

Insert a new definition of ‘compensable direction".
‘compensable direction means a direction pursuant to subclause 8.1 that is
necessitated solely because of an inconsistency, ambiguity, discrepancy or error
which is in a document prepared by or on behalf of the Principal for the purpose of
carrying out WUC and which could not have been identified by a competent
contractor at the time of the Contractor's tender if that contractor had inspected:

(a) all written information made available by the Principal to the Contractor for
the purpose of tendering;

(b) all information influencing the risk allocation in the Contractor's tender and
reasonably obtainable by the making of reasonable enquiries; and

(c) the site and its near surrounds;'
Insert a new definition of 'conflict of interest":

‘conflict of interest means any actual, potential or perceived conflict between the
interests of the Contractor and the Contractor's obligations under the Contract;

Delete the definition of ‘Contract and replace with:

‘Contract has the meaning in clause 1.1 of the Formal Instrument of Agreement;’
Delete the definition of ‘contract sum' and replace with:

‘contract sum means

(a) where ltem 10A states that the Contract is a lump sum contract, the sum
of the lump sums contained in the price schedule; or

(b) where /ltem 10A states that the Contract is a schedule of rates contract:

(i) the sum of the products ascertained by multiplying the rates by the
corresponding quantities in the price schedule; plus

(i) any lump sums contained in the price schedule,

including provisional sums but excluding additions or deductions which may be
required to be made under the Contract;'

Insert a new definition of 'Councillor’:

'Councillor has the meaning given to that term in the Local Government Act 2009
(Qid);'

Delete the definition of ‘date of acceptance of tender and insert:

Etheridge Shire Council — reproduced and modified under licence CI0223ETH by Standards Australia Limited



Annexure Part B to AS4000 — 1997

‘date of acceptance of tender means the date which appears on the written notice
from the Principal to the Contractor advising that the Contractor’s tender or
quotation (as the case may be) is successful or, where no such notice is issued
means the date on which the Contract is executed by the last party to do so;’
Delete paragraph (a) of the definition of 'date of practical completion' and replace with:

‘(@) the date stated in a certificate of practical completion as the date on which
practical completion was reached (which may be a date earlier than the
date on which the certificate of practical completion is issued); or

Insert a new definition of ‘Formal Instrument of Agreement’:

'Formal Instrument of Agreement means the document of that name forming part
of the Contract;

Insert a new definition of 'improper conduct".
'improper conduct means:
(a) engaging in misleading or deceptive conduct;

(b) engaging in any collusive tendering, anticompetitive conduct, or any other
unlawful or unethical conduct;

(c) failing to declare a conflict of interest in breach of subclause 2B.2;
(d) canvassing, attempting to improperly influence, offering any inducement
to, or accepting or inviting improper assistance from, the Principal's

Councillors or other personnel (or former personnel);

(e) using any information improperly obtained, or obtained in breach of any
obligation of confidentiality;

(f) engaging in aggressive, threatening, abusive, offensive or other
inappropriate behaviour or committing a criminal offence; or

(9) engaging in conduct contrary to sections 199 and 200 of the Local
Government Act 2009 (QId);'

Insert a new definition of 'informal variation direction":

‘informal variation direction means a direction by the Superintendent for a
variation which is either:

(a) not in writing; or

(b) in writing but which does not expressly state that it is a direction for a
variation pursuant to clause 36;’

Insert a new definition of ‘liability limit”.

‘liability limit means:
(a) in respect of the Contractor, the sum of:
(i) the amount specified in Item 19C; and
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Annexure Part B to AS4000 — 1997

(i) the amount of any excess payable under a policy of insurance
required to be effected and maintained by the Contractor under the
Contract; and

(b) in respect of the Principal, the sum of:
0] the amount specified in ltem 19D; and
(i) the amount of any excess payable under a policy of insurance
required to be effected and maintained by the Principal under the
Contract;

Insert a new definition of 'lump sum contract".
'lump sum contract means a contract to which subclause 2A.3 applies;'

Insert a new definition of 'payment period'

'payment period means:
(a) if the Contract is a building contract, 15 business days;
(b) otherwise, 25 business days,

after the progress claim or final payment claim (as the case may be) is given to the
Superintendent;

Insert a new definition of 'payment schedule':

'payment schedule has the same meaning as in the security of payment
legislation;'

Insert a new definition of ‘personal information’:

'personal information has the same meaning as given to that term in the
Information Privacy Act 2009 (Qld);

Insert a new definition of ‘personnel:

'personnel includes the officers, employees, agents, representatives, consultants

and contractors (including, in respect of the Contractor, its subcontractors), of a

party and any other person or entity for whom that party is vicariously liable and in

respect of the Principal includes the Councillors of the Principal but does not
include the Contractor;'
Insert a new subparagraph at the end of the definition of 'practical completion':

'(d) anything else which the Contract provides is to be done, provided or otherwise
satisfied as a requirement of or prior to practical completion has been so done,
provided or satisfied;'

Delete the definition of ‘prescribed notice’ and insert:
‘prescribed notice means a written notice which contains:

(a) details of the basis of the claim; and

(b) a detailed itemised breakdown of the quantum of the claim, or, where the
quantum cannot be itemised at the time that the prescribed notice is given
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Annexure Part B to AS4000 — 1997

because the costs are not yet known, an itemised breakdown of the
estimated quantum of the claim;'

Insert a new definition of 'price schedule".
'price schedule the documents incorporated into Annexure Part G;'
Insert a new definition of 'Principal's policies":
'Principal’'s policies means the Principal's plans, policies, procedures, codes,
standards and guidelines to the extent that these are made available by the
Principal (whether to the public at large or to the Contractor) from time to time;'
Insert a new definition of 'provisional work".
'provisional work means:
(a) any work or item to which a provisional sum relates; and
(b) any other work or item which is identified in the Contract as 'provisional,
'if ordered', 'as directed’' 'optional' or similar or which the Contract
otherwise provides is not to be carried out or supplied by the Contractor
unless the Contractor is given a direction to do so;'

Delete the definition of 'qualifying cause of delay' and insert:

'qualifying cause of delay means to the extent that they delay activities on the
critical path of the construction program:

(a) any of the following, which are beyond the control of the Contractor
occurring on or before the date for practical completion:

(i) industrial action not exclusively directed at the Contractor;

(i) inclement weather and the effects at the site of inclement weather;

any of the following which are beyond the control of the Contractor whether
b f the followi hich b dth trol of the Contractor wheth

occurring before, on or after the date for practical completion:

(i) any act, default or omission of the Superintendent, the Principal or
the Principal's consultants, agents or other contractors (not being
employed by the Contractor);

(i) actual quantities of work being greater than the quantities in the
price schedule or the quantities determined by reference to the
upper limit of accuracy stated in Item 11 (otherwise than by reason
of a variation directed under clause 36);

(iii) variations (other than a variation for the convenience of the
Contractor);

(iv) latent conditions;

(v) a change in a legislative requirement which comes into effect after
the 10th business day before the closing of tenders and which
could not have been reasonably anticipated by a competent
contractor;
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Annexure Part B to AS4000 — 1997

(vi) delays by municipal, public, or statutory authorities (including the
Principal in its capacity as a local government authority);

(vii) claims referred to in subclause 15.1(e);

(vii)  any breach of the Contract by the Principal,

but does not include any cause of delay identified in ltem 23;’

Insert a new definition of 'required deductions".

'required deductions means:

(@)
(b)
(c)

(h)

amounts paid previously under the Contract;
retention moneys to be deducted pursuant to ltem 13;

amounts which the Superintendent is required to certify pursuant to
subclause 5.1A;

other amounts due from the Contractor to the Principal in connection with
the Contract,

amounts due from the Contractor to the Principal otherwise than in
connection with the Contract;

to the extent that such work has not yet been carried out by the Contractor
and the cost of such work has not yet been incurred by the Principal, the
estimated cost to the Principal of having any work of removal, demolition,
reconstruction, replacement, correction or rectification the subject of a
direction pursuant to subclause 29.3 or clause 35 carried out by a third

party;

amounts in respect of work which is required by the Contract to be tested
and for which any of the following conditions have not been met:

(i) all required tests have been completed;

(i)  the results of the fests do not reveal a failure of the Contractor to
comply with the Contract; and

(i)  the Contractor has made good WUC and provided the results of the
tests to the Superintendent and to the Principal in accordance with
subclause 30.6;

other amounts which the Contract expressly provides are required
deductions or which the Contract expressly entitles the Principal or the
Superintendent to deduct from payments to the Contractor;'

Insert a new definition of ‘response period".

'response period for a progress claim or final payment claim (as the case may be)
means 15 business days after the claim is given to the Principal;'

Delete the definition of 'schedule of rates' and insert:

'schedule of rates means a price schedule;'

Insert a new definition of 'schedule of rates contract':
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Annexure Part B to AS4000 — 1997

'schedule of rates contract means a contract to which subclause 2A.4 applies;’'
Delete paragraphs c) and d) of the definition of ‘security’;
Insert a new definition of 'security of payment legislation':

'security of payment legislation means the Building Industry Fairness (Security
of Payment) Act 2017 (Qld) and any associated subordinate legislation;'

Insert a new definition of 'specified loss".
'specified loss means:

(a) any loss of, or loss of anticipated, profit, income, revenue, saving,
production; business, good will, contract or opportunity (including access
to markets); increase in financing or operating costs; liability for loss or
damage suffered by third parties; legal costs (on a solicitor and client
basis); fines levied; loss of reputation or embarrassment and the cost of
abating or reducing such; damage to credit rating; any other financial or
economic loss; and

(b) any indirect, special or consequential loss, damage, cost, expense or
penalty not expressly referred to in the preceding paragraph, howsoever
arising;’'

Insert a new definition of 'variation rates'":
'variation rates means the rates included in Annexure Part H;'

Insert a new definition of ‘wilful misconduct’:
‘wilful misconduct means an intentional act or omission by a party committed with
reckless disregard for its foreseeable and potentially harmful consequences in
circumstances where that party knows or ought to know that those consequences
would likely result from the act or omission but which is not due to an honest
mistake oversight, error of judgement, accident or negligence;’

Insert a new definition of 'working day':

'working day means a day identified as such in ltem 22A;'

2 NATURE OF CONTRACT

Delete clause 2.

2A° PERFORMANCE AND PAYMENT

Insert a new clause 2A as follows:
"2A PERFORMANCE AND PAYMENT
2A1 (General) The Contractor shall carry out and complete WUC in
accordance with the Contract and directions authorised by the Contract
and shall otherwise comply with its obligations under the Contract at its
expense.

The Principal shall pay the Contractor:
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(a) for work described in the price schedule as a ‘rate only’ item, the sum
of the products ascertained by multiplying the measured quantity of
each section or item of work actually carried out under the Contract
by the rate accepted by the Principal for the section or item; and

(b) for all other work, (including work for which the price schedule
provides a lump sum), the lump sum identified in the price schedule,

adjusted by any additions or deductions made pursuant to the Contract.

Notwithstanding anything else in this clause, where the price schedule or
the Contract elsewhere contains provisions for determining the
Contractor's entitlement to payment for an item then the Contractor's
entitlement to payment for that item shall be determined in accordance with
such provisions.

2A.2 (Price schedule) Quantities in a price schedule are estimated quantities
only. The Superintendent is not required to give a direction by reason of
the actual quantity of an item required to perform the Contract being greater
or less than the quantity shown in a price schedule.

The Principal gives no warranty and makes no representation as to the
completeness, accuracy or adequacy of a price schedule. If a price
schedule omits an item which should have been included, the item shall be
deemed to have been allowed for in other items.

2A.3 (Adjustment for actual quantities — lump sum contract) This subclause
2A.3 only applies where Item 10A states that the Contract is a lump sum
contract.

Where, otherwise than by reason of a direction to vary WUC, the actual
quantity of an item required to perform the Contract is greater or less than
the quantity shown in the price schedule and:

(a) the price schedule expressly describes the item as a ‘rate only’ item,
the rate shall apply to the greater or lesser quantities provided that
where limits of accuracy for a quantity in a price schedule are stated
in ltem 12, the rate shall apply to the greater or lesser quantities
within the limits, and quantities outside the limits shall be a deemed
variation; and

(b) otherwise (including where the price schedule expressly provides a
lump sum for the item) the Contractor shall carry out that greater or
lesser quantity as if it were originally stated in the Contract and there
shall be no adjustment to the contract sum.

2A.4 (Adjustment for actual quantities — schedule of rates contract) This
subclause 2A.4 only applies where ltem 10A states that the Contract is a
schedule of rates contract.

Where, otherwise than by reason of a direction to vary WUC, the actual
quantity of an item required to perform the Contract is greater or less than
the quantity shown in a price schedule and:

(a) the price schedule contains a lump sum for the item, the difference
shall be a deemed variation;

(b) the price schedule contains a rate for the item, the rate shall apply
to the greater or lesser quantities provided that where limits of
accuracy for a quantity in a price schedule are stated in ltem 11,
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the rate shall apply to the greater or lesser quantities within the
limits, and quantities outside the limits shall be a deemed variation.'

2A.5 (Rise and fall) The contract sum is not subject to adjustment for variations
in the cost of labour and materials unless, and then only to the extent that,
the Contract expressly elsewhere provides that such an adjustment is to
be made and states the formula by which that adjustment is to be
calculated.

2A.6 (Inclusions) Except to the extent that the Contract expressly allows an
adjustment, the Contractor warrants and represents that the contract sum,
and all rates, sums and prices included in the contract sum allow for:

(a) all of the risks, contingencies and other circumstances which could
have an effect on the Contractor’s ability to carry out and complete
the Works for the contract sum, except to the extent that the
Contract expressly allows an adjustment;

(b) the provision of all materials, plant, labour and other services
necessary for the proper completion of the Works, whether or not
those items are expressly mentioned in the Contract,

(c) payment of all royalties, levies, fees, charges, costs, expenses,
taxes or duties in connection with WUC; and

(d) compliance with all of the Contractor’s obligations under the
Contract, including compliance with directions of the
Superintendent.’

2B CONDUCT OF CONTRACTOR AND PERSONNEL

Insert a new clause 2B as follows:
'2B CONDUCT OF CONTRACTOR AND PERSONNEL

2B.1 (General) The Contractor must, and must ensure that its personnel, at all
times whilst engaged in WUC act professionally and treat all of the Principal's
personnel, other contractors and the general public respectfully and comply
with all of the Principal's policies.

2B.2 (Conflict of interest) The Contractor warrants and represents that as at the
date of acceptance of tender the Contractor is not aware of any conflict of
interest. The Contractor must not, and mustensure thatits personneldo not,
engage in any activity or obtain any interest which does, or s likely to, result
in a conflict of interest during the Contract and must immediately notify the
Principal in the event that a conflict of interest that has not previously been
disclosed arises or is likely to arise.

2B.3 (Improper Conduct) The Contractor warrants and represents that neither
the Contractor nor any of its personnel engaged in any improper conduct
in connection with the procurement process pursuant to which the parties
entered into the Contract. The Contractor must not, and must ensure that
its personnel do not, engage in any improper conduct in connection with the
Contract.

3 PROVISIONAL SUMS

Insert the following at the end of clause 3:
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'The Superintendent shall not be obliged to give a direction that any provisional
work, or any particular part or quantity of provisional work, be carried out or
supplied by the Contractor. The Principal may carry out or supply the whole or any
particular part or quantity of provisional work itself or engage a third party to do so
on its behalf. The Contractor shall not be entitled to any monetary compensation
(whether for costs incurred, lost profit, lost overheads or otherwise) in connection
with any provisional work (or any particular part or quantity of provisional work)
which it is not directed to carry out or supply. Unless the Contract elsewhere
provides how particular provisional work is to be valued, it shall be valued in
accordance with this clause 3 as if it were identified as a provisional sum.'

5 SECURITY

Insert the following at the end of subclause 5.1:

‘Where, due to adjustments made pursuant to the Contract, the contract sum is

increased by more than 10%, the Superintendent may direct the Contractor to

provide additional security. Unless the parties agree otherwise, the additional
security shall be:

(a) in the form stated in /tem 13;

(b) in an amount no more than is necessary to ensure that the total security
held by the Principal is equivalent to the percentage stated in ltem 13(b) of
the contract sum as adjusted at the time of the direction; and

(c) provided within 10 business days of the Superintendent’s direction.’

Insert a new subclause 5.1A as follows:

‘6.1A Failure to provide security

Without limiting the Principal’s other rights, unless and until the Contractor provides
security (other than retention moneys) in accordance with subclause 5.1:

(a) the Superintendent shall certify, as a required deduction, an amount equal
to the value of the security which has not been provided; and

(b) the Principal shall be entitled to hold that amount as security.
The Principal shall release and return any amounts held under this subclause 5.1A
within 10 business days after Contractor provides the security in accordance with
subclause 5.1

Delete the existing text of subclause 5.3 and replace with:
‘The Contractor may at any time request the Principal’s consent to substitute
retention moneys or cash security with another form of security. The Principal may,
at its absolute discretion, give or withhold consent or give consent subject to such
conditions as the Principal sees fit. To the extent that another form of security is
provided, the Principal shall not deduct, and shall promptly release and return,
retention moneys and cash security.’

Delete the existing text of subclause 5.4 and replace with:

‘To the extent permitted by law, upon the later of:

(a) the issue of the certificate of practical completion; and
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(b) in respect of security under ltem 13 only, the rectification of all defects in
respect of which the Superintendent has given the Contractor written notice
either in, or prior to the issue of, the certificate of practical completion,

a party’s entitlement to security (other than in Item 13(e)) shall be reduced by the
percentage or amount in /tem 13(f) or 14(d) as applicable, and the reduction shall
be released and returned within 10 business days to the other party.

The Principal’s entitlement to security in ltem 13(e) shall cease 10 business days
after incorporation into the Works of the plant and materials for which that security
was provided.

A party's entitlement otherwise to security shall cease 10 business days after the
last of the following to occur:

(i) the issue of the final certificate;

(i)  in respect of security under ltem 13 only, compliance by the
Contractor with all directions given under subclause 29.3 or clause
35 (other than directions which have been the subject of a notice of
dispute); and

(iii)  the resolution (whether pursuant to clause 42 or otherwise) of any
dispute the subject of a notice of dispute referred to in subclause
37.4(d)’

6 EVIDENCE OF CONTRACT

Delete the existing text of clause 6 and replace with:

‘Within the time reasonably required by the Principal (or where the Principal
does not prescribe a time, 10 business days) after receiving a copy of a
Formal Instrument of Agreement for execution (‘execution copy’), the Contractor
shall either:

(a) properly execute the number of copies provided and return them; or

(b)  provide the Principal with written notice of any aspect of the execution copy
which the Contractor considers is in error or which does not reflect the
agreement between the Principal and the Contractor.

If the Contractor:

(i) does not give the Superintendent the written notice required by
subclause 6(b) within the time required by that subclause; or

(i)  the Contractor commences work after receiving the execution copy
and before giving the Principal the written notice required by
subclause 6(b),

then the Contractor shall be deemed to have accepted and agreed to, and
shall be legally bound by, the terms of the contract as evidenced by the execution

copy.

Otherwise, until a Formal Instrument of Agreement is executed by the parties,
documents evidencing the parties’ consensus shall constitute the Contract.
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Within 25 business days after receiving executed copies of the Formal Instrument
of Agreement from the Contractor, the Principal shall execute both copies and
send one copy to the Contractor.

The Superintendent may extend the time under this clause by written notice
to the parties.’

7 SERVICE OF NOTICES

Insert an additional subclause 7(b)(iv) (together with any consequential amendments) at the
end of subclause 7(b) as follows:

'(iv) the time at which an email comprising or attaching the notice or other
document becomes capable of being retrieved and read by the addressee
at the addressee's email address.

Notwithstanding anything else in this clause 7, where the Contract elsewhere
prescribes the manner in which a particular notice is to be given, then such a notice
shall only be deemed to have been given and received if given in the prescribed
manner.'

8 CONTRACT DOCUMENTS

Delete the existing text of subclause 8.1 and replace with:

'Figured shall prevail over scaled dimensions in a discrepancy. Otherwise, if either
party discovers any inconsistency, ambiguity or discrepancy in or between any
document prepared for the purpose of carrying out WUC (including the documents
incorporated into Annexure Parts D, E and F), that party shall give the
Superintendent written notice of it. The Superintendent, thereupon, and upon
otherwise becoming aware, shall direct the Contractor as to the interpretation and
construction to be followed.

The Principal shall not be liable upon any claim for compliance with a direction,
under this subclause 8.1 unless the direction is a compensable direction and either:

(a) the direction expressly states that it is a compensable direction pursuant to
this subclause 8.1; or

(b) the Contractor gives the Superintendent a written notice which identifies
the direction and states that the Contractor considers that the direction is
a compensable direction within 5 business days after the direction is given
to the Contractor.

The Contractor must promptly give the Superintendent such additional information
as the Superintendent reasonably requires in relation to a notice given under
paragraph (b).

Subject to the Contractor's compliance with this clause and clause 41, if
compliance with a compensable direction causes the Contractor to incur more cost
than otherwise would have been incurred had the direction not been given, the
difference shall be assessed by the Superintendent and added to the contract sum.

If compliance with any direction under this subclause 8.1 (including a compensable
direction) causes the Contractor to incur less cost than otherwise would have been
incurred had the Contractor not been given the direction, then the difference shall
be assessed by the Superintendent and deducted from the contract sum.'

Delete the existing text of subclause 8.5 and insert:
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‘The parties shall ensure that there are kept confidential such documents, samples,
models, patterns and other information as are supplied and clearly identified as
confidential or which are, of their nature, confidential.

If required in writing by the Principal, the Contractor shall enter into a separate
agreement not to disclose to anyone else any confidential matter even after issue
of the final certificate or earlier termination of the Contract.

Notwithstanding anything else in this subclause 8.5 or elsewhere in the Contract,
documents and information provided on behalf of a party to the other party in
connection with the Contract may be used, copied, modified or disclosed as
required or permitted by any legislative requirement or other law and otherwise:

(a) by the Principal, as the Principal considers to be reasonably necessary to:
(i) carry out its obligations and exercise its rights under the Contract,
(i) obtain legal, accounting or other professional advice in connection

with the Contract; and/or

(iii) otherwise properly carry out its functions as a local government
authority;
(b) by the Contractor, as is reasonably necessary to enable the Contractor to:
(i) carry out its obligations and exercise its rights under the Contract;
(i) obtain legal, accounting or other professional advice in connection

with the Contract; and
(iii) comply with the Contractor’s corporate governance requirements.

If the Contractor is required by law to disclose confidential information of the
Principal, the Contractor must notify the Principal of this prior to making such
disclosure and must only disclose the minimum amount of information required to
meet is obligation to disclose.

If the Contractor collects or has access to personal information in order to carry out
its obligations under the Contract, the Contractor must comply with Parts 1 and 3
of Chapter 2 of the Information Privacy Act 2009 (QId) in relation to the discharge
of its obligations under this Contract as if the Contractor was the Principal. Where
the Principal consents to the Contractor subcontracting the whole or part of the
Contractor’s obligations under this Contract, the Contractor must ensure that any
subcontract with a subcontractor that will collect or have access to personal
information contains a clause requiring the subcontractor to acknowledge and
agree that it is a ‘bound contracted service provider as that term is defined the
Information Privacy Act 2009 (QId).

The Principal collects personal information and non-personal information in
connection with the Contract so that it can properly administer the Contract and
otherwise carry out its functions as a local government authority. The Principal is
authorised to collect this information under the Local Government Act 2009 (Qld)
and the Local Government Regulation 2012 (Qld) and other law. The information
will be accessible by employees of the Principal and third-party personnel engaged
to assist the Principal in connection with the Contract or otherwise carrying out the
functions of the Principal. Information may also be disclosed as otherwise
permitted under the Contract or at law, including under the Local Government
Regulation 2012 (Qld) and the Right to Information Act 2009 (Qld).’

Insert the following at the end of subclause 8.6:
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‘The Principal may organise official media releases for publication in relation to the
Works. The Contractor shall provide any assistance that may be reasonably
requested by the Principal to facilitate the production of any such media releases.’

9 ASSIGNMENT AND SUBCONTRACTING

Insert the following at the end of subclause 9.2:

‘For the purposes of this subclause 9.2, the subcontractors which the Contractor
nominated in its tender (as amended by post-tender negotiation) are approved by
the Superintendent. In considering whether to approve a request by the Contractor
to use other subcontractors, the Superintendent may, in addition to any other
matter which the Superintendent is entitled to consider, also take into account
whether the proposed subcontractor is:

(a) a local supplier (as defined in the Principal’s procurement policy as
published at the date of acceptance of tender); or

(b) at least 50% owned by Aboriginal or Torres Strait Islander persons,

and if not, whether such a supplier is available to undertake the work which is
proposed to be subcontracted.'

11A SPECIFIC LEGISLATION AND OTHER REQUIREMENTS

Insert new clause 11A as follows:
'"11A  SPECIFIC LEGISLATION AND OTHER REQUIREMENTS

11A.1 (Portable Long Service Leave) The party identified in /fem 19A shall pay
any levy payable and give any relevant notices pursuant to the Building
and Construction Industry (Portable Long Service Leave) Act 1991 (Qld) in
relation to WUC.

11A.2 (Goods and Services Tax) If GST, as defined in the A New Tax System
(Goods and Services Tax) Act 1999 (Cth), is imposed on any supply made
pursuant to this Contract, the amount payable for the supply is to be
increased by the amount of that GST.

11A.3 (Local Government) Nothing in the Contract shall be taken to fetter the
power, rights or authority of the Principal as a local government authority
under the Local Government Act 2009 (Qld), the Local Government
Regulation 2012 (Qld) or any other legislative requirement.

11A.4 (Compliance) The Conftractor must, and must ensure that to the extent
relevant to them its personnel, in carrying out the Contractor's obligations
under the Contract:

(a) hold, maintain and are compliant with all requirements of, all
necessary qualifications, competencies, licences, accreditations,
certifications, permits, clearances and other authorisations which
are required:

(i) under contract;

(i) pursuant to a legislative requirement or the Principal’s
policies; or

(iii) otherwise at law,
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for the Contractor to carry out its obligations under the Contract;

(b) act consistently with, and do all things reasonably necessary to
enable the Principal to comply with, applicable legislative
requirements and the Principal's policies;

(c) not do, or permit to be done, anything which would cause the
Principal to be in breach of any legislative requirements or the
Principal's policies;

(d) notify the Principal immediately if it becomes aware of any breach
of this subclause 11A.4; and

(e) when directed to do so by the Superintendent, provide the
Superintendent with such information and documentation
evidence as the Superintendent reasonably requests to satisfy the
Superintendent that the Contractor has complied with this
subclause 11A 4.

11A.5 (Indemnity) The Contractor shall indemnify and keep indemnified the
Principal against any claim which may be brought against the Principal and
any cost, expense, fine, penalty, damages or loss which may be imposed
upon, suffered or incurred by the Principal in connection with:

(a) the Contractor's failure to comply with this clause 11A or to satisfy a
legislative requirement as required by subclause 11.1;

(b) any breach by the Contractor of its obligations under any legis/ative
requirement; and/or

(c) any enforcement of obligations imposed on the Contractor under any
legislative requirement,

but the indemnity will be reduced to the extent that the act or omission of
the Principal or the Superintendent caused or contributed to the claim or
the cost, expense, fine, penalty, damages or loss.

11A.6 (Interpretation) In the event of any inconsistency, ambiguity, discrepancy
or conflict in or between any obligation of the Contractor under subclauses
11A.1 to 11A.4, the Contractor must promptly notify the Superintendent
who shall direct the Contractor as to the interpretation to be followed. In
the absence of such a direction, the Contractor shall adopt the
interpretation which places the higher or more onerous obligation on the
Contractor.’

12A WORK HEALTH AND SAFETY

Insert new clause 12A as follows:
"12A° WORK HEALTH AND SAFETY
12A.1 (Interpretation) In this clause:
(a) ‘Act’ means the Work Health and Safety Act 2011 (Qld);

(b) ‘WHS authority’ means any government authority having jurisdiction
under the WHS Laws;
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(c) ‘Regulation’ means the Work Health and Safety Regulation 2011
(Qld);

(d) ‘inspector’, ‘notifiable incident’, ‘requlator’ ‘structure’ and ‘workplace’
have the same meanings as in the Act;

(e) ‘principal contractor’ has the same meaning as in the Regulation;
(f) ‘statutory notice’ means any:

(i) infringement notice, prohibition notice, improvement notice or
non-disturbance notice; and

(i) any electrical safety protection notice or unsafe equipment
notice,

issued by an authority pursuant to the WHS Laws;
(9) ‘WHS’ means work, health and safety;

(h) ‘WHS Laws’means the Act, the Regulation, Electrical Safety Act 2002
(Qld) and all other applicable work health and safety legislation,
regulations, rules, Codes of Practice and Australian Standards.

12A.2 (Appointment as principal contractor) Where /tem 19B states that the
Contractor is appointed as principal contractor, then from the date of
acceptance of tender:

(@) the Principal engages the Contractor to be the principal contractor
under the Regulation in relation to WUC and authorises the
Contractor to:

(i) have management and control of the site and any other
workplace at which WUC is carried out; and

(i) discharge the duties as person conducting a business or
undertaking and the additional duties of the principal
contractor imposed under the Regulation;,

(b)  the Contractor accepts the engagement as principal contractor from
the Principal and agrees to fulfil all requirements and give effect to
that engagement prior to the commencing any WUC; and

(c) the Contractor will comply with and discharge all obligations
imposed on the Contractor, as principal contractor, by the WHS
Laws.

If ltem 19B states that the Contractor is not engaged as principal
contractor, the Contractor must comply with all directions of the
Superintendent relating to WHS.

12A.3 (Contractor’s primary obligations) From the date of acceptance of tender,
the Contractor must:

(a) comply with and discharge all obligations imposed on the Contractor
as a person who conducts a business or undertaking and otherwise,
by the WHS Laws;
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(b) consult with the Principal and consult with the designers of the whole
or any part of a structure to be constructed under the Contract, about
how to ensure that risks to health and safety arising from the design
are eliminated during construction of WUC or, if it is not reasonably
practicable to eliminate the risks, minimise, so far as is reasonably
practicable;

(c) in performing its obligations under the Contract, take into account and
take appropriate action having regard to any information given to the
Contractor by the Principal or any other person, about hazards and
risks at or in the vicinity of the workplace where WUC is being carried
out,

(d) comply with any direction on WHS issued by a WHS Authority issued
in relation to the WUC;

(e) consult, co-operate and co-ordinate work with the Principal in relation
to any health and safety matter arising out of or in connection with
WUC, the Contract or duties held by either the Principal or the
Contractor under WHS Law; and

() without limiting paragraph 12A.2(c) ensure its officers, workers and
agents, subcontractors and its subcontractors’ officers, workers and
agents, discharge their respective duties under the WHS Laws in
connection with WUC.

12A.4 (Contractor’'s WHS systems and documentation) The Contractor:

(@) must ensure, and warrants and represents, it has made its own
enquiries in connection with compliance with WHS Laws, including in
relation to hazards or risks on the site, and has not relied on any
representations, warranty or information that has been provided by
the Principal;

(b) mustensure, and warrants and represents, that it has adequate WHS
systems in place having regard to the nature of its obligations under
the Contract and any hazards specific to any workplace at which an
obligation under the Contract is to be carried out;

(¢) must inform the Principal of all its WHS policies, procedures or
measures implemented for the performance of its obligations under
the Contract,

(d) must prepare and adopt a WHS plan and other documentation which:

(i) addresses all the specific WHS hazards and issues relevant to
the Contractor’s obligations under the Contract which can be
reasonably anticipated or ascertained from time to time during
the performance of the Contractor’s obligations under the
Contract,

(i) documents the system and control methods to be implemented
for the performance of its obligations under the Contract,

and must update such documentation as required from time to time to
ensure that it complies with this subclause 12A.4(c) at all times during
the performance of its obligations under the Contract;
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(e) must:

(i) unless otherwise directed by the Principal, prior to commencing
WUC, submit the Contractor's WHS plan and other
documentation (including the documentation required elsewhere
under the Contract) to the Principal for review; and

(i) within the time directed by the Principal, submit to the Principal
for review any other WHS documentation that the Principal
directs it to prepare,

and if the Principal notifies the Contractor that all or part of the WHS
documentation is not suitable, at its cost amend and resubmit the
relevant WHS documentation;

() must, if the Principal at any time during the performance of the
Contractor’s obligations under the Contract requests the Contractor to
review any of the WHS documentation, promptly and within the time
required by the Principal, review any or all of the WHS documentation
in accordance with the Principal’s request and either:

(i) submit revised documentation to the Principal; or

(i) provide written confirmation that the WHS documentation is
appropriate to manage the risks associated with the Contractor’s
obligations under the Contract,

12A.5 (Notices and reports) The Contractor must:

(a) if a notifiable incident occurs at the workplace at which WUC is being
undertaken:

(i) immediately notify the regulator and the Superintendent of the
notifiable incident; and

(ii) take all reasonably practicable steps to secure the site where the
notifiable incident occurred until an inspector arrives at the site or
any earlier time that an inspector directs;

(b) provide a copy of every statutory notice received from an authority in
connection with WUC to the Principal and the Superintendent within
1 business day after the notice is received;

(c) if any of the Contractor’s personnel are involved in an accident or
other health and safety incident or otherwise suffer an injury in
connection with the performance of WUC:

(i) immediately notify the Principal of the accident, incident or
injury; and
(i) within 3 business days of the accident, incident or injury (or

such longer period as the Principal may agree) provide a
report giving complete details of the incident, including results
of the investigations into the causes, and any
recommendations or strategies identified for the preventions
in the future; and

(iii) cooperate and assist (and procure its personnel to cooperate
and assist) the Principal with any investigation by the Principal
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into any accident, injury or other health and safety incident in
connection with the Contract;

(d) within the time directed by the Superintendent make available to the
Superintendent and the Principal all project site accident data which
must include injuries and damage resulting from accidents or any
incidents involving harm to a third party, particularly where legal action
may be taken against them or the Principal.

12A.6 (Site specific induction) The Contractor must ensure that all personnel of
the Contractor working at the site receive a site-specific induction and that
each person visiting the Contractor or its personnel at that site receives a
site-specific induction or is accompanied by someone who has received
such an induction.

12A.7 (Safety compliance) If during the performance of WUC the Superintendent
informs the Contractor that it is of the opinion the Contractor is:

(@) not conducting WUC in compliance with the Act, Regulation, codes of
practice or relevant policies and procedures; or

(b) conducting WUC in such a way as to endanger the health and safety
of the Contractor’s personnel, the Principal’s personnel or the general
public,

the Superintendent may direct the Contractor to promptly remedy the
breach or take any other action permitted by the Contract, including
suspending the whole or part of WUC pursuant to clause 33 until such time
as the Contractor satisfies the Superintendent that WUC can be resumed
in a safe manner.

12A.8 (Indemnity) The Contractor shall indemnify and keep indemnified the
Principal against any claim which may be brought against the Principal and
any cost, expense, fine, penalty, damages or loss which may be imposed
upon, suffered or incurred by the Principal in connection with a breach by
the Contractor of its obligations under this clause 12A but the indemnity
will be reduced to the extent that the act or omission of the Principal or the
Superintendent caused or contributed to the claim or loss.’
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15 DAMAGE TO PERSONS AND PROPERTY OTHER THAN WUC

Delete the existing text of paragraph (d) in the third paragraph of subclause 15.1 and

insert “not used”.

Delete clause 15.2.

15A LIABILITY

Insert a new clause 15A as follows:

"15A  LIABILITY

15A.1 (Limit and exclusion of liability) Subject to subclause 15A.2, to the
extent permitted by law:

(@)

(b)

the total aggregate liability of each party to the other in
connection with the Contract (including in respect of any claims)
shall not exceed that party’s liability limit; and

neither party shall be liable to the other upon any claim for any
specified loss unless and then only to the extent that the
Contract expressly provides for that liability.

15A.2 (Application of clauses) Subclause 15A.1 does not apply to:

()

(b)

(e)

liability of the Principal to pay the contract sum as adjusted
pursuant to the Contract;

liability of the Contractor for liquidated damages pursuant to
subclause 34.7;

liability of either party in connection with personal injury or
death or damage to property;

liability of a party arising as a result of:
(i) a breach of any legislative requirement;

(i) an infringement of confidentiality or intellectual
property rights;

(iii) a deliberate breach or abandonment of the Contract;

(iv) wilful misconduct; or

(v) fraud or other criminal conduct,

by that party;

liability of the Contractor which the Contractor:

(i) is entitled to recover under any insurance policy
required to be effected under the Contract (up to the
monetary limits for that insurance stated in the Contract)
unless, and then only to the extent that, the Contractor

uses all reasonable endeavours to, but does not
actually, recover that liability; or
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(i) would have been entitled to recover under any
insurance policy required to be effected under the Contract
(up to the monetary limits for that insurance stated in the
Contract) but for any act or omission of the Contractor,

and amounts referred to in paragraphs (a), (b), (c) (d) and (e) shall not
be included in calculating whether the liability limit of a party has been
reached.'

16 INSURANCE OF THE WORKS

In the third paragraph of Alternative 1, delete ‘The insurance cover shall be for an amount
not less than the aggregate of the:” and insert:

‘The insurance cover shall be for an amount per occurrence of not less than the
aggregate of the:’

In the second last paragraph of Alternative 1, delete 'be in the joint names of the parties' and
insert 'be in the name of the Contractor and shall note the Principal as an interested party'.

17  PUBLIC LIABILITY INSURANCE

In Alternative 1, delete the existing text of subclause 17(a) and replace with:

‘(@) be in the name of the Contractor with the Principal noted as an interested
party;’

19  INSPECTION AND PROVISIONS OF INSURANCE POLICIES

Delete subclauses 19.3 and 19.6.

20 SUPERINTENDENT

Delete the first paragraph of clause 20 and insert:

‘The Principal shall ensure that at all times there is a Superintendent, and that the
Superintendent, when acting as certifier, valuer or assessor, fulfils all aspects of
the role and functions honestly, fairly, independently, and in accordance with the
Contract. The Contractor acknowledges and accepts that the Superintendent and
individuals appointed as Superintendent’s Representatives under clause 21 may
be employees of the Principal or may have a general commercial relationship with
the Principal beyond the performance of the appointed roles under this Contract.’

23A KEY PERSONNEL

Insert a new clause 23A as follows:
'23A KEY PERSONNEL

Unless the Superintendent approves a change in key personnel in writing, the
Contractor must provide the key personnel (if any) identified in Item 21A to perform
the roles during the period or periods stated in ltem 21A or where no period is
stated, until the end of the last defects liability period. The Contractor may seek the
approval of the Superintendent to change the role of any key personnel or to
engage additional persons as key personnel.

The Contractor must promptly arrange a replacement approved by the
Superintendent to replace any key personnel. The Contractor must provide any
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24

information reasonably required by the Superintendent in connection with the
replacement. The Superintendent cannot unreasonably refuse to approve a
replacement person that is of equal or greater skill, experience and competency to
the person being replaced.’

SITE

25

Delete the first sentence of subclause 24.1 and insert:

'The Principal shall give the Contractor possession of sufficient of the site for
commencement of WUC on site on the later of:

(a) the expiry of the time in ltem 22; and

(b) 10 business days after the Contractor has:
(i) complied with subclause 19.1; and
(i) given the Superintendent all other information and documentation

and done all other things which the Contract elsewhere requires to
be given or done before possession of the site is given.

Possession of the site may be non-exclusive.'

LATENT CONDITIONS

29

Delete '28 days' from subclause 25.3 and insert 'S5 business days'.

QUALITY

31

Delete the first paragraph of subclause 29.3 and insert:

‘If the Superintendent becomes aware of work done (including material provided)
by the Contractor which does not comply with the Contract, the Superintendent
may direct the Contractor to do any one or more of the following (including times
for commencement and completion):’

Delete the existing text of subclause 29.4 and insert:

'Instead of a direction pursuant to subclause 29.3 or clause 35, the Superintendent
may direct the Contractor that the Principal elects to accept the subject work.
Where the Contract elsewhere provides for an applicable reduced level of service
for the subject work, then the contract sum shall be adjusted in accordance with
such provisions. Otherwise, there shall be a deemed variation.'

WORKING HOURS

32

Delete the first sentence of clause 31 and replace with:
"The working hours and workings days for work on the site are stated in ltem 22A.

PROGRAMMING

34

In the fifth paragraph, delete ‘It shall be deemed a Contract document’.

TIME AND PROGRESS

Delete '28 days' from paragraph (b) of subclause 34.3 and replace with '10 business days".
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Delete the first paragraph of subclause 34.4 and replace with:

'"To the extent that delays caused by qualifying causes of delay overlap with delays
caused by other causes of delay, the Contractor shall not be entitled to an EOT.'

Insert the following at the end of subclause 34.4:
'"To avoid doubt, all EOTs shall be claimed and granted in working days.'
Delete the existing text of subclause 34.5 and replace with:

'Within 20 business days after receiving the Contractor's claim for an EOT, the
Superintendent shall give to the Contractor and the Principal a written direction
evidencing the EOT so assessed.

Notwithstanding that the Contractor is not entitled to or has not claimed an EOT,
the Superintendent may at any time and from time to time before issuing the final
certificate, in its absolute discretion and without any obligation to do so for the
benefit of the Contractor, direct an EOT. The Contractor shall not be entitled to any
monetary compensation (whether under subclause 34.9 or otherwise) in
connection with an EOT granted by the Superintendent pursuant to this paragraph.

Neither:
(a) a delay caused by a compensable cause; nor
(b) a failure by the Superintendent to grant a reasonable EOT or to do so within

the time required under subclause 34.5,

will set the date for practical completion at large or render subclause 34.7
unenforceable. Nothing in subclause 34.5 shall affect the Contractor’'s right to
damages for a breach of contract.'

Delete subclause 34.9 and replace with:
'34.9 Delay costs

For every working day the subject of an EOT for a compensable cause and for
which the Contractor gives the Superintendent a claim for delay costs pursuant to
subclause 41.1, the Superintendent shall, under subclause 41.3, certify as due and
payable to the Contractor, such extra costs as are reasonably and necessarily
incurred by the Contractor by reason of the delay up to a maximum per working
day of the amount stated in ltem 26A.

Nothing in this subclause 34.9 shall oblige the Principal to pay extra costs for delay

(a) which have already been included in the value of a variation or any other
payment under the Contract;

(b) caused by inclement weather or its effects, even if that inclement weather
or those effects would not have delayed the Contractor but for an earlier
delay caused by a compensable cause, (except to the extent, if any, that
Item 26 provides otherwise);

(c) to the extent that the Contractor has failed to take all reasonable steps to
mitigate the delay or the extra costs incurred.’
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36 VARIATIONS

At the end of subclause 36.1, insert:
"The Principal may itself perform or engage others to perform any work which is
omitted pursuant to this subclause 36.1 without payment of monetary
compensation to the Contractor for doing so. No variation shall invalidate or amount
to a repudiation of the Contract.'

Delete the last sentence of subclause 36.2.

Delete the existing text of subclause 36.4 and replace with:

‘The Superintendent shall, as soon as possible, price each variation using the
following order of precedence:

(a) prior agreement;

(b) rates or prices in a price schedule to the extent that it is reasonable to use
them;

(c) variation rates (or where no applicable variation rates are included in the

Contract, other applicable rates or prices in the Contract);

(d) reasonable rates or prices, which shall include the percentage stated in
Item 27A for profit, and if the Superintendent considers it reasonable to do
so, the percentage stated in ltem 27A for overheads,

and any deductions shall include the full value of the deducted work (including profit
and overheads) unless the Superintendent considers it reasonable to exclude an
amount for overheads, in which case the amount so excluded shall not exceed the
percentage stated in ltem 27A for overheads.

That price shall be added to or deducted from the contract sum, as the case may
be.

For clarity, percentages for profit and overheads shall be calculated independently
of each other, not cumulatively.

Notwithstanding anything else in the Contract, the Principal shall not be liable upon
any claim in connection with an informal variation direction unless the Contractor
gives the Superintendent a written notice which:

(a) identifies the informal variation direction; and

(b) states that the Contractor considers the informal variation direction is a
direction for a variation,

within 5 business days after the informal variation direction is first given to the
Contractor.'

37 PAYMENT

Delete the second paragraph of subclause 37.1, and insert:

‘With each progress claim, the Contractor must submit the statutory declaration
included in Annexure Part |, and any other documentation which the Contract
elsewhere requires to be submitted with a progress claim.'
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Delete the existing text of subclause 37.2 and insert:

"The balance remaining after all required deductions are deducted from the
claimable amount shall be due from the Principal to the Contractor, or the
Contractor to the Principal, as the case may be. The Superintendent shall, before
the end of the response period, issue to the Principal and to the Contractor a
progress certificate evidencing the Superintendent's opinion of that balance and, if
that balance is different to the amount claimed by the Contractor, the reason for
that difference.

If the Contractor does not make a progress claim in accordance with /tem 28, the
Superintendent may nevertheless issue the progress certificate.

Unless the Principal itself issues a payment schedule which complies with the
requirements of the security of payment legislation within the timeframes permitted
under that legislation, the Superintendent's progress certificate or final certificate
(as the case may be) shall be deemed to be the Principal's payment schedule, and
to the extent that it is necessary for the Principal to do so, the Principal authorises
the Superintendent to receive progress claims and issue payment schedules on its
behalf.

Subject to the following paragraph, if the progress certificate shows that an amount
is due to the Contractor, then the Principal shall pay the amount of the progress
certificate before the end of the payment period. If the progress certificate shows
that an amount is due to the Principal, the Contractor shall pay the Principal the
amount of the progress certificate within 15 business days after receiving the
progress certificate.

The party entitled to receive payment must provide a tax invoice in the form
required by the A New Tax System (Goods and Services Tax) Act 1999 (Cth). If
the payment is a progress payment to be made by the Principal to the Contractor,
then the tax invoice shall be in the amount of the Superintendent’s progress
certificate and must be provided to the Principal within 5 business days of receipt
of such progress certificate.

To the extent permitted by law, if the Superintendent fails to include a required
deduction in a progress certificate, then the Principal may nevertheless deduct that
required deduction from the amount shown in the certificate and pay the balance
(if any) to the Contractor.

Neither a progress certificate nor a payment of monies shall be evidence that the
subject WUC has been carried out satisfactorily. Payment other than final payment
shall be on account only.'

In the second paragraph of subclause 37.4, delete 'Within 42 days after the expiry of the last
defects liability period' and insert 'Before the end of the response period'.

Delete the third paragraph of subclause 37.4 and replace with:

'If the final certificate shows that an amount is due to the Contractor, then the
Principal shall pay the amount of the final certificate before the end of the payment
period. Otherwise, the Contractor shall pay the Principal the amount of the final
certificate within 15 business days after receiving the final certificate.’
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Delete subclause 37.6.

39 DEFAULT ORINSOLVENCY

Delete the existing text of paragraph (e) of subclause 39.2 and insert:

'(e) in respect of subclauses 37.1 and 38.1, failing to provide a statutory
declaration or documentary evidence or providing a statutory declaration
or documentary evidence which is false, misleading or deceptive in any
material respect; and

(f) failing to comply with an obligation under, warranty given or representation
made in clause 2B (including where a warranty given or representation
made is found to be false).'

39A TERMINATION FOR CONVENIENCE

Insert a new clause 39A as follows:
'39A° TERMINATION FOR CONVENIENCE

39A.1 (Right to terminate) The Principal may at any time, and for any reason, in
its absolute discretion, terminate this Contract by giving 5 business days
written notice to the Contractor.

39A.2 (Obligations and rights after termination) If the Principal exercises its
right under this clause 39A, then:

(a) the Contractor must comply with all reasonable directions of the
Principal in connection with the termination;

(b) the Principal may complete the uncompleted part of WUC itself or
have it completed by others; and

(c) the Principal may, without payment of compensation to the
Contractor, take possession of and use any documents (including
design documents) and any goods which have become the
property of the Principal and the Principal shall have a right of
access to any premises at which those things are held in order to
recover possession of those things.

39A.3 (Payment on Termination) The Superintendent shall issue a certificate
evidencing, and the Principal shall, subject to the Contract, pay the
Contractor:

(a) the same payments that would have been payable if the Contract
was frustrated under clause 40 with references to 'frustrated' and
'frustration' in clause 40 being read as references to 'terminated'
and 'termination’ respectively; plus

(b) an additional amount equal to 5% of the balance of the contract
sum remaining after deducting all amounts paid or payable to the
Contractor pursuant to the Contract (including under subclause
39A.3(a)),

except that the total amount payable to the Contractor under the Contract
shall not exceed the amount which would have been payable had the
Contract not been terminated and the Contractor completed WUC in
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accordance with the Contract. The Principal shall not be liable upon any
other claim in connection with the termination.'

39B PRINCIPAL'S RIGHTS ON FAILURE OF CONTRACTOR TO CARRY OUT AN
OBLIGATION

Insert new clause 39B as follows:

'39B  PRINCIPAL’S RIGHTS ON FAILURE OF CONTRACTOR TO CARRY
OUT AN OBLIGATION

Without limiting the Principal's other rights, where the Contractor fails to
carry out any obligation under the Contract (including the obligation to
comply with a direction of the Superintendent) within the time required by
the Contract or reasonably directed by the Superintendent for performance
of such an obligation, the Principal may, after giving 5 business days notice
(unless urgent action is required, in which case the Principal need not give
notice) to the Contractor, carry out that obligation itself or have it carried
out by others.

If the Principal incurs more cost in carrying out the obligation itself, or
having it carried out by others than it would have incurred if the Contractor
had carried out the obligation then those additional costs shall be a debt
due and payable by the Contractor to the Principal and shall be certified as
such by the Superintendent. The Principal shall be entitled to have access
to the site and any other place where an obligation under the Contract is
to be carried out in order to exercise the rights provided by this clause 39B.'

41 NOTIFICATION OF CLAIMS

Delete the first paragraph of subclause 41.1 and replace with:

‘References in clause 41 to a 'claim' are to be taken as references to a 'claim'
whether or not the term is italicised.’

In subclause 41.2, delete ‘a party’ and replace with ‘the Principal and delete ‘the other party’
and replace with ‘the Contractor .

Insert the following at the end of subclause 41.2:

'Notwithstanding any other provision of the Contract, the Principal shall not be liable
upon any claim by the Contractor:

(a) which is required to be communicated in accordance with another provision
of the Contract unless the claim has been communicated strictly in
accordance with that provision;

(b) to which subclause 41.1 applies unless the Contractor has given the
Principal a prescribed notice or a notice of dispute under subclause 42.1
within 45 business days after first becoming aware of the circumstances
giving rise to the claim.’

Insert the following at the end of subclause 41.3:

‘For clarity, within 42 days of receipt of a prescribed notice, the party receiving a
prescribed notice may give the Superintendent and the other party submissions
in respect of the claim and the Superintendent shall be entitled to consider those
submissions in assessing the claim.’
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42 DISPUTE RESOLUTION

Delete the last paragraph of subclause 42.1 and insert:

‘Notwithstanding the existence of a dispute, the parties shall, subject to clauses
39, 39A, 40 and subclause 42.4, continue to perform the Contract.’

In subclause 42.2:
Delete 'or to agree on methods of doing so' from the first paragraph.
Delete 'or methods' from the first paragraph.

Delete "arbitration' from the second paragraph and insert:

'mediation which shall be conducted in accordance with the mediation rules
published by the Resolution Institute current as at the date of acceptance of tender'.

Delete the existing text of subclause 42.3 and insert ‘Not used'.

In subclause 42.4 delete ‘herein’ and insert ‘in subclauses 42.1 and 42.2'.

Insert a new subclause 42.5 as follows:
'42.5 Disputing a direction of the Superintendent
Notwithstanding anything else in this clause or elsewhere in the Contract, unless a
notice of dispute disputing a direction of the Superintendent is given in accordance
with subclause 42.1 within 25 business days after the direction is given:
(a) the Contractor will be deemed to have irrevocably accepted the direction

and shall be barred from disputing the direction under this Contract or

otherwise; and

(b) the Principal shall not be liable upon any claim that is inconsistent with the
direction
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Annexure Part G — Contractor's Statutory Declaration

QUEENSLAND
TOWIT

l, of

STATUTORY DECLARATION

Oaths Act 1867

in the State of Queensland, do solemnly and sincerely declare that, in relation to the Contract

between Etheridge Shire Council and

1. | hold the position of

(Contractor), for the ESC2026-003 (Contract):

Having made all reasonable inquiries, | am in a position to know the facts

contained herein and am duly authorised by the Contractor to make this declaration on its behalf.

2. All subcontractors, suppliers, and consultants (‘'subcontractors') of the Contractor have been paid all that:

(@)

(b)

is due and payable to them up to the date of submission by the Contractor of the payment claim with
which this declaration is submitted in respect of their part of the work under the Contract; and

the subcontractors have claimed is due and payable to them up to the date of submission by the
Contractor of the payment claim with which this declaration is submitted in respect of their part of the
work under the Contract,

except as disclosed in paragraph 3.

3. The Contractor has not paid the following amounts which are due and payable to subcontractors or which
subcontractors claim are due and payable to them:

Name of | Date of | Date work | Amount Amount paid | Reason for
subcontractor claim the subject | claimed not paying
of the amount
claim claimed
carried out
4. All the Contractor's employees who at any time have been engaged on work under the Contract by the

Contractor have been paid, in accordance with the relevant award or industrial instrument, all moneys due
and payable to them up to the date of submission by the Contractor of the payment claim with which this
declaration is submitted (including, without limitation building industry superannuation and long service leave
levies), except as disclosed in paragraph 5.

5. The Contractor has not paid the following amounts which are due and payable to workers:
Name of worker Amount Basis of payment (e.g. | Reason for not paying amount
unpaid wages) claimed
6. All subcontracts and employee agreements are in accordance with applicable law and any specific

requirem

ents in the Contract.

7. The Contractor is not aware of any current or potential legal action against it which it has not previously
disclosed to the Principal.

8. The Contractor remains able to pay its debts as and when they become due and payable. None of the events
described in subclause 39.11(a), (b), (c) or (d) of the AS4000-1997 General Conditions of Contract (or any
analogous event) has occurred in relation to the Contractor since the date on which the Contractor submitted
its tender for the Contract to the Principal.

9. No non-conforming building products (as that term is defined in the Queensland Building and Construction
Commission Act 1991 (Qld)) or building products the subject of a warning statement issued by the Minister
have been incorporated into the works and all required information has been obtained and provided to the
Principal or the Superintendent (where ‘building product’, ‘Minister’, ‘non-conforming building product’ and
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‘required information’ each have the respective meanings given to those terms in the Queensland Building
and Construction Commission Act 1991 (Qld)). .

10. All insurances which are required to be effected and maintained under the Contract remain in place.
And | make this solemn declaration conscientiously believing the same to be true and by virtue of the provisions of the

Oaths Act 1867.

| declare that the contents of this statutory declaration are true and correct. Where the contents of this declaration are
based on information and belief, the contents are true to the best of my knowledge and | have stated the source of that
information and grounds for the belief.

| understand that it is a criminal offence to provide a false matter in a declaration, for example, the offence of perjury
under section 123 of the Criminal Code Act 1899 (Qld).

| state that:
A. This declaration was made in the form of an electronic document.*
B. This declaration was electronically signed.*

C. This declaration was made, signed and witnessed under part 6A of the Oaths Act 1867.*

DECLARED by

)

)
..................................................... )
[insert full name of declarant] ; [signature of declarant]

)
Al ) e
[insert place where declarant is located] g [date]

)
In the presence of: ;

)

)
[insert full name of witness] )

)

)
..................................................... )
[insert type of witness] ) [signature of witness]

)

)
..................................................... )
[insert name of law practice / witness’s ) [date]
place of employment]* )

)

For special witnesses to complete — Tick as applicable

O | am a special witness under the Oaths Act 1867. (see section 12 of the Oaths Act 1867)

O This document was made in the form of an electronic document.

O | electronically signed this document.

0 This statutory declaration was made, signed and witnessed under part 6A of the Oaths Act 1867 — |

understand the requirements for witnessing a document by audio visual link and have complied with those
requirements.
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